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1. BACKGROUND

This work assignment contains follow on tasks from several work assignments from
option year 2 (WA 02-14, WA 02-24, WA 02-25, WA 02-46, WA 02-48, and WA 02-50)
These work assignments supported activities of the Risk Assessment Forum.

2. PURPOSE

The primary purpose of this Performance Work Statement (PWS) is to complete projects
initiated on the previous work assignments listed above.

3. Tasks
Task 1 - Prepare Work Plan and Cost Estimate

The Contractor shall prepare its work plan, budget estimate, and schedule of deliverables,
within 15 calendar days after receipt of work assignment

This PWS requires expertise in risk assessment. Critical to the success of this PWS is a
high level of knowledge of Agency risk assessment practices relative to cumulative risk
assessment and uncertainty and variability associated with the risk assessment process,
including modeling and measurement.

Task 2 - Communication

Within one week of receipt of work assignment, the contractor shall convene a
conference call (not to exceed 1 hour) with the EPA WA COR, and appropriate
contractor staff to clarify outstanding questions and confirm the schedule and specific
tasks for the work assignment. The contractor shall provide weekly status updates to the
EPA WA COR. The contractor shall initiate additional communications with the EPA
WA COR should developments arise that shall affect the conduct or schedule of this
work assignment.

Task 3 — Inventory of Current Guidance and Tools for Uncertainty and Variability
Analysis (WA 02-48 Task 4)

The RAF Probabilistic Risk Assessment Technical Panel has developed a case studies

- document and initiated a draft inventory of current guidance and tools for uncertainty and
variability analysis to be used as the basis for development of this inventory. The
inventory of current guidance and tools should include the following:

+ Examples of tiering
» Types of decisions ,
» Identification of limitations/information needs/regulatory constraints




The inventory shall include guidance and tools for uncertainty and variability analysis
with regards to risk assessment, modeling, and measurement.

A draft inventory shall be submitted by the contractor. Following receipt of written
comments from EPA, the contractor shall revise the inventory. The contractor shall’
respond to all comments within the report using track changes and submit as draft final
for approval. Upon receipt of comments on the draft final, the contractor shall conduct a
final technical edit on the report and submit as camera ready for reproduction.

Task 4 — Inventory of Current Guidance and Tools for Cumulative Risk Assessment
(WA 02-48 Task 5)

Following receipt of written comments on the draft report received from the contractor on
November 7, 2011, the contractor shall revise the report. The contractor shall respond to
all comments within the report using track changes and submit as draft final for approval.
Upon receipt of comments on the draft final, the contractor shall conduct a final technical
edit on the report and submit as camera ready for reproduction.

Task 5 — Edit the “Framework for Human Health Risk Assessment to Inform
Decision Making” (WA 02-14 Task 2)

Following receipt of written comments on the draft edited document, address comments
and resubmit as draft final. Following receipt of written comments on the draft final
edited document, address comments and resubmit as final.

Task 6 — Edit the "Framework for Determining a Mutagenic Mode of Action for
. Carcinogenicity” (WA 02-14 Task 2) .

The draft Framework document will be provided to the Contractor for technical editing
and final production. The document will include several chapters, and will include
appendices and figures. Specific activities may include, but are not limited to: (1)
Performing basic editing (i.e., spelling, grammar, punctuation, paragraph structure, etc.)
for the Compendium document; (2) Verifying all references contained in the body of the
document are also listed in the bibliography, and vice versa; (3) Verifying all references
are cited correctly and able to be located based on the citation information; (4) Assessing
the document for consistency in writing styles and making the appropriate modifications
so that the writing flows smoothly; (5) Formatting the document in a professional manner
so that it is ready to be printed (i.e., indentations, fonts, page numbers, headings).

Task 7 — Computational Tools for Risk Assessment (WA 02-24 Tasks 4, 5, and 6)

The contractor shall support the 2 hour managers briefing scheduled to be held at 9:00
AM on a date to be provided via written technical direction at an EPA facility in
Washington DC. The contractor shall produce a meeting announcement and signage.
The contractor shall produce and distribute training materials to each attendee upon




arrival (about 50 attendees are expected). The contractors shall video the briefing and
produce a 508 compliant video in a split screen format so as to show the presentation and
the speaker in the same view. The briefing video shall be delivered as two files
comprised of the presentation and the group discussion.

Task 8 — Human Health Colloquium Support (WA 02-25 Tasks 3)

EPA will review the draft report Colloquium Summary Report, previously delivered to
EPA, for adherence to the work assignment’s technical requirements. The contractor
shall submit the draft final report to the WA COR via electronic file within 7 calendar :
days of receipt of EPA comments on the draft.

The contractor shall submit the final reports to the WA COR (3 copies, a Word®
electronic file, and a camera-ready copy) within five calendar days of receipt of EPA
comments on the draft final Summary Report. :

Task 9 — Dose Response Matrix (WA 02-46 Task 3 and 4)

The contractor shall develop the multi-dimensional matrix with the input from EPA
scientists. The contractor shall participate in meetings with EPA staff to discuss
contractor deliverables (Draft Final, Final Matrices) and receive technical direction on
development and presentation of the matrix. It is anticipated that development of the
matrix will require approximately two meetings with EPA staff.

Once the Matrix is complete the contractor shall develop a cross walk of the matrix
where existing data/methods could be more broadly applied to meet current needs; and
what additional methods, defaults/assumptions, and data need to be developed in order to
meet current needs. The contractor shall participate in meetings with EPA staff to
discuss contractor deliverables (Draft, Draft Final, and Final Cross Walks) and receive
technical direction on development and presentation of the matrix. It is anticipated that
development of the Cross Walk will require approximately three meetings Wlth EPA
staff. :

Task 10 — Probabilistic Risk Assessment White Papers (WA 02-50 Task 2 and
amendment 1)

Edit the draft documents entitled " Using Probabilistic Methods to Enhance the Role of
Risk Analysis in Decision-Making With Case Study Examples,” and a corresponding
summary for managers entitled “Using Probabilistic Methods to Enhance the Role of
Risk Analysis in Decision-Making Managers' Summary" based on comments received by
EPA from the public and in the external peer review.

The contractor shall develop a table to include all comments received and details on how
the document was revised to address the comment or the rationale for not addressing the
comment.




4. Schedule of Deliverables

Due Date

Product

Task 1 — Work Plan and Cost Estimate

| Within 15 calendar days after receipt of

work assignment

Task 2 — Communications

Convene Conference with the EPAWA
COR and other personnel as appropriate
within five calendar days of receipt of work
assignment.

Task 3 — Inventory of Current Guidance
and Tools for Uncertainty and Variability
Analysis

Draft Inventory due within 25 calendar
days of approval of Work Plan

Draft Final Inventory due within 10
calendar days of receiving comments from
EPA

Final Inventory due within 5 calendar days
of receiving comments from EPA

Task 4 — Inventory of Current Guidance
and Tools for Cumulative Risk Assessment

Draft Final Inventory due within 10
calandar days of receiving comments from
EPA : ‘

't Final SOP due within § calendar days of

receiving comments from EPA

| Task 5 - Edit the “Framework for Human
Health Risk Assessment to Inform
Decision Making”

Draft Final Document due within 10
calendar days of receiving comments from

EPA

Final Decument dué within 5 calendar days
of receiving comments from EPA

Task 6 - Edit the "Framework for
Determining a Mutagenic Mode of Action
for Carcinogenicity"

Assemble and assess the Framework

‘document and report back to EPA WA

COR within 7 calendar days of receiving
document.

Submit first draft edited paper within 10
calendar days after receipt or report
contents or comment from the EPA WA -
COR.

Submit final formatted paper within 5
calendar days of receiving comments from"
the WA COR.

Task 7 — Computational Tools for Risk
Assessment

Submit the Announcement within 4
calendar days after receipt of content
information.




Prepare meeting materials and sign and
deliver to the January 10, 2012 meeting.

Submit draft video within 20 calendar days
after briefing.

Submit final video within 10 calendar days
after receipt of comments on draft video.

Task 8 - Human Health Colloquium
Support

Submit first draft edited paper within 7
calendar days after receipt or report
contents or comment from the EPA WA
COR.

Submit final formatted paper within 5
calendar days of receiving comments from
the EPA WA COR.

Task 9 — Dose Response Matrix

Draft Final Matrix due within 15 business

'| days of meeting held to discuss EPA input

on Draft Matrix.

Final Matrix due within 10 business days
of meeting held to discuss EPA input on
Draft Final Matrix.

Draft Matrix Cross Walk due within 15
business days of finalization of Matrix.

Draft Final Matrix Cross Walk due within
15 business day of meeting held to discuss
EPA input on Draft Matrix.

Final Matrix Cross Walk due within 10
business days of meeting held to discuss
EPA input on Draft Final Matrix Cross
Walk.

Task 10 — Probabilistic Risk Assessment
White Papers

Second drafts due 20 calendar days after
receipt of report contents or comments
from the EPAWA COR. Provide draft in
two versions: mark-up text and with edits
accepted to ensure ability to identify
changes made, including appropriate
revisions to the response to comment table.

Final formatted reports due 10 calendar
days after receipt of comments from the
EPA WA COR.




5. ACCEPTANCE CRITERIA:

Final products shall be produced by the Contractor upon approval by the EPA WA COR
through written technical direction. The Contractor shall provide all materials produced
as part of these tasks to the EPA WA COR, as per work assignment, in electronic format.
Electronic versions shall be compatible with current ORD computer systems and
software.

6. MANAGEMENT CONTROLS:

Periodic meetings between the EPA and contractor work assignment managers are
encouraged to discuss any questions that may arise during performance or completion of
this work assignment. At the EPA WA-COR’s discretion, these meetings may occur via
teleconference or video conferences. The contractor shall document these meetings and
submit copies of this correspondence to the EPA WA COR.

The EPA WA COR may identify one or more EPA technical representatives for this work
assignment. Interaction between the contractor and any EPA technical representative(s)
designated by the EPA WA COR is solely for the purpose of presenting and discussing
the information, analyses, results, or presentations related to this work assignment. The
interaction will be technical communication vice technical direction. Per the technical
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA
WA COR or alternate EPA WA COR are the only representatives of the CO authorized
to provide technical direction.

Per the technical direction clause, the CO and PO will be provided with copies of all
technical direction.



